APPENDIX G

DESCRIPTION OF PROCESSING EQUIPMENT REPLACEMENT
PROJECT



CITY OF SUNNYVALE
SMaRT STATION

PROCESSING EQUIPMENT REPLACEMENT PROJECT

PROJECT DESCRIPTION

1.0 Introduction

The Sunnyvale Materials Recovery and Transfer Station (SmaRT Station) began processing
municipal solid waste (MSW) in 1994. Throughout the last twelve years, the facility has
processed from 800 tons per day to as high as 1200 tons per day on a 2-shift, 16-hour day, the
difference indicating how the local economy can affect the daily volumes. Over the last twelve

years, the recovery of recyclable materials from the MSW stream has varied from 15% up to
20%. '

However, over the years of operation, certain deficiencies have appeared in the processing
system. These are:

e The majority of the “high tech” sorting equipment has not been effective and is presently
not operating as originally designed.

e Much of the waste delivered is contained in plastic bags. The bag opening system was
not effective and is no longer in operation. As a result, plastic bags are manually opened
so that recyclable material can be recovered from the waste stream.

o After 12 years, some of the processing equipment is 'showing signs of wear and fatigue
requiring more frequent maintenance and replacement of worn components.

o Proprietary (patented) developed equipment requires expensive upgrades, or replacement
parts are not available.

In 2004, the City investigated the types of equipment which are today processing MSW.
Alternatives were developed and cost estimates completed for each alternate. Then in 2005, the
City approved a project to remove all of the existing MSW processing equipment and replace it
with new “state-of-the-art” proven processing equipment. The following is a description of this
new project for replacing the existing processing equipment.

2.0 Project Objectives

The City has identified the following objectives or goals for this new project:

e Provide a new system which has the flexibility to adapt to the changing waste stream.
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e Increase the recovery of recyclable materials from the waste stream. Presently, the rate is
118%. The City is desirous of a rate in excess of 20%.

e A new system which results in a reduced staffing level, or results in a system where the
staff are more effective and efficient.

e Re-use existing equipment where possible.
3.0 Project Design Criteria
The following is the criteria which must be followed in designing a new processing system:

e The MSW processing system shall be capable of processing up to 1200 tons per day in a
multi-shift operation.

e There shall be two (2) main processing lines, both capable of processing the same waste
streams.

e Only “proven” equipment should be utilized.

e All manual sorting lines shall be enclosed for worker comfort and safety. The enclosures
shall be heated and air-conditioned.

e Proper access shall be supplied to all equipment for proper operations and maintenance.

o The latest building codes, electrical codes and mechanical codes shall be utilized for any
new designs.

e For safety and economy, there will be no attempt to keep parts of the existing MSW
processing system operational during installation of the new system. However, the

existing 2-stream curbside recyclable processing system, will stay operational at all
times.

4.0 Project Scope

In general, the project will involve the following:

e All existing conveyors, screens, baler and magnets will be demolished and removed from
the site. A few existing conveyors and magnets will be identified for re-use. These will
be removed, retained, modified, and then re-used in the new system.

e All equipment supports, enclosures, walls, stairways and platforms will be demolished
and removed from the site.

e The existing dust control system (which has not been operational since 1994) will be
demolished and removed from the site.
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o The existing fire sprinkler lines and sprinkler heads will be removed from under the
existing conveyors. The sprinkler system at the roof line will not be touched.

e All existing motor control centers (MCC) and conduits to these MCC’s and from the
MCC’s to the separate motors will be demolished and removed from the site.

o New conveyors, trommels, baler, screens, and magnets will be installed per the
arrangement shown on enclosed drawing PM-1. This includes new supports for all of
this equipment.

o New stairway and platforms will be installed for equipment access.

o Two (2) new conveyor pits wills be constructed in the existing floor for two (2) new baler
feed conveyors.

e New enclosures will be constructed over the two (2) new sorting platforms. These
enclosures will be heated and air-conditioned utilizing make-up air from outside the
building.

e Due to the conditioned air systems in the enclosures, a new dust control system will not
be installed for the areas outside the enclosures. Operations over the last 12+ years
indicates that this is not required, and observations from existing MSW processing
facilities further indicates that a new dust control system is not required.

o The existing light fixtures from the building roof will be adjusted/relocated to provide
maximum foot-candle lighting for the new equipment and accessways.

e New motor control centers (MCC’s) will be installed; power extended from the existing
electrical room to the MCC’s, and then power and controls extended to the individual

conveyors, screens, magnets, and baler.

The new processing equipment will occupy the same basic area as the existing processing
equipment.

5.0 Process Flow Description

The following is a description of the specific process flow for the layout which was approved by
the City.

Flow Description

The incoming MSW material shall be processed starting from the tipping floor through dual
conveyor in-feed lines C-100 & C-200. As the feed stream elevates to an enclosed pre-sort
station via C-101 & C-201, bulky items shall be removed manually and dropped onto reversible

H:\Capital Projects\MRF Impvs\Final Design Dwgs and Info\SMaRT Project Description 060506.doc Page 3 Of 5



conveyors underneath the sort room which in turn deposit the material into self dump hoppers
positioned at each end of each conveyor. The items to be removed are:

C-700 --- chunks of concrete compiled into rolling bins by sorters and dropped through
the first row of chutes once the bin is filled.

C-701 --- rejects like carpet, tires, clothing, leather, etc.
C-702 --- lumber, wood pallets, large limbs and stumps, etc.
C-703 --- bulky metals such as bicycles, pots and pans, toasters, etc.

C-704 --- large corrugated boxes by which the only material conveyed into a walking
floor for eventual baling. '

After pre-sort, the remaining feed stream shall be fed into the trammels to cut open the bags and
separate the materials into three fractions; -2”, “middlings” and “oversized”. The first section of
the trommels shall collect the —2” falling through the holes onto the belly conveyors (C-106 &
C205) and transport the material by a series of conveyors to two (2) containers located adjacent
to the north wall of the building, between baylines 3 and 4. That is, one new conveyor will
extend from the interior of the building, through the north wall, to the two containers. Prior to
load-out of the —2”, E-500 magnet installed above C-501 head pulley will capture any ferrous
entrained in the feed stream and be conveyed via C0-504 for storage into the ferrous “walking
floor” bin. Load out conveyor C-503 is reversible to fill either roll-off to keep the system
running continuously. The (-9”) “middlings™ falling off onto belly conveyors C-107 & C-206
shall be fed onto V-700 by way of C-706 & C-707 for further size separation. V-700 shall make
two cuts of —9”/+5” and —5” fractions.

The —97/+5” will go over V-700 and conveyed into a splitter box to reduce burden depth for
effective sorting. Under the splitter box are C-709 & C-710 (reversible) to either split the
material onto C-711 & C-712, or send all material onto one sort conveyor at times of low
throughput. Materials to be sorted from C0711 & C0712 are shown on drawing PM-1. Magnets
E-700 & E-701 positioned over the end of the sort conveyors will pick up and discharge ferrous
on to C-505 for storage into C-726 walking floor. The remaining trash will continue on to the
existing main trash load out conveyor C-601.

The +9” stream from the trammels shall go to C-105 & C-204 respectively for manual sorting
recyclables identified on drawing PM-1. The walking floors under the +9” sort room are existing
to be re-furbished and re-used into the new system.

The —5” fraction falling through V-700 disc openings shall be collected and conveyed via C-718

& C-719 to feed the secondary screen V-701 to separate and form two fractions of —57/+2” and —
2” streams.

The —57/+2” stream shall be discharged over V-701 to feed magnet E-300 and the eddy current
separator G-300 for removal of ferrous and non-ferrous mechanically. The non-ferrous material

H:\Capital Projects\MRF Impvs\Final Design Dwgs and Info\SMaRT Project Description 060506.doc Page 4 Of 5



collected by G-300 shall proceed to G-301 for further clean-up. The ferrous pickup up by E-300
shall be deposited into a self dump hopper located on the floor near the pre-sort station.

The —2” material shall fall through V-701 openings onto belly conveyor C-720 and dumps onto
C-501 to join the —2” stream.

The combined residue from G-300 and G-301 shall be transported via C-405 to C-601 for off-
site disposal.

The collected recyclable materials deposited into walking floors and push-through bunkers under
the sort rooms shall be baled alternately by a tow-ram baler B-800 via pit conveyors C-800 and
C-801.

6.0 Project Schedule

See enclosed schedule for basic design, bid and construction dates.
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City of Sunnyvale, CA 0 .A
EQUIPMENT LIST UNDER REVIEW - June 2, 200 B
REV : A
Rev. Date : June 2, 2006 g
ISSUED : Issued For Bid
Job No : 550-002
print Date:|June 5, 2006
BELT LOWER INCLINED UPPER ANGLE SIDESKIRT CLEAT BELT EST. MOTOR BELT
EQUIP EQUIPMENT EQUIPMENT “BELT WIDTH HORIZ LENGHT HORIZ. DEG. HEIGHT SPACING SPEED H.P. STARTER | SCRAPER DESCRIPTION CF WORK AND COMMENTS
|~ NUM | DESCRIPTION TYPE TYPE (IN) {FT) (FT) (FT) ESTIMATED (IN) (FPM) TYPE
CONVEYORS
o100 TATEING FLOOR TAIEING STeEL BED SE OOl - - 0 0 = 25 HYDRAULIC NO FIELD MEASURE ACTUAL DIMENSIONS.
PIT INFEED FLOOR BED
C-101 MODIFI;SI\;?IYS%R €707 | ROLLER CHAIN EXISTING 5% 5T-3-1/2" 314" XL 20 36 V@60 " 15-45 20 VED NO MODIFY EXIST. C-701 CONVEYOR AND RE-INSTALL AS C-101. PROVIDE NEW VFD DRIV
RE-USE CONVEYOR' BELT AS 1S 28 IS AS I8 CHANGE ALL DAMAGED SAFETY GUARDS. PROVIDE NEW PHO-EYES AT INFEED. REPLACE
kxTer. c-701 ' ST PICT - ALL DAMAGED CLEATS. MODIFY AND RELOCATE SUPPORTS.
C-102 INCLINED FEED ROLLER CHAIN 330 PIW 72 22'-0" 24'-0" 41-0" 35 36 4" @ 48" 20-45 7.5 VFD NO
TRANSFER CONVEYOR BELT 3-PLY MOR
6" DITCH CxC
Cc-103 PRE-SORT "DICKING STYLE" 225 PIW 60 52'-9" - - 0 6 - 80 -150 3 VFD YES
CONVEYOR SLIDER BED 3-PLY MOR
C X BARE
C-104 T-100 "OVERS" ROLLER CHAIN 330 PIW 60 10'-0" 26'-6" 3'-3" 35 36 4" @ 48" 50 8 FVNR NO
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" PITCH cxC
C-105 T-100 "OVERS™" "pICKING STYLE" 225 PIW 60 45'-9" - - 0 6 - 80-150 3 VED YES
SORT CONVEYOR SLIDER BED 3-PLY MOR
. C x BARE
C-106 T-100 "FINES" TROUGH 225 DIW 50 _ IB8'-6" - 5 12 - 100 2 FVNR YES ATTACHED TO TROMMEL HOPPER
COLLECTION SLIDER BED 3-PLY MOR :
CONVEYOR C x BARE
C-107 T-100 "MIDDLINGS" TROUGH SLIDER 225 PIW 60 - 16'-6" - 5 12 - 100 2 FUNR YES ATTACHED TC TROMMEL HOPPER
COLLECTION BELT 3-PLY MOR
CONVEYOR C x BARE
C-200 WALKING FLOOR WALKING STEEL 96 FEAE - - 0 0 - 25 HYDRAULIC NO FIELD MEASURE ACTUAL DIMENSION
PIT FLOOR BED BED
CONVEYOR
C-201 MOFIFIED EXIST. C-100 | ROLLER CHAIN EXISTING 96 EXIST 444" 37-5" 40 36 EXIST AS 1S 20 VFD NO MODIFY EXIST. C-100 CONVEYOR AND RE-INSTALL AS C-201. PROVIDE NEW VFD
RE-USE CONVEYOR BELT 28 18 AS IS REPLACE ALL DAMAGED CLEATS AND SAFETY GUARDS. INSTALL NEW PHO-EYES
EXIST. C-100 9n DITCH AT INFEED.
Cc-202 PRE-SORT "PICKING STYLE" 225 PIW 60 40'-0" - - 0 6 - 80 -150 3 VED YES
CONVEYOR SLIDER BED 3-PLY MOR
C X BARE
C-203 T-200 "OVERS" ROLLER CHAIN 330 PIW 60 10'-0" 26'-6" 3'-3" 35 36 4" @ 48" 50 8 FVNR NO
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" DPITCH cCxC
C-204 T-200 "OVERS" "DPICKING STYLE" 225 PIW 60 457-9" - - 0 6 - 80-150 3 VED YES
SORT CONVEYOR SLIDER BED 3-DLY MOR
: C x BARE
C-205 T-200 "FINES" TROUGH 225 PIW 60 - 18'-6" - 5 12 - 100 2 FVNR YES ATTACHED TO TROMMEL HOPPER
COLLECTION SLIDER BED 3-PLY MOR
CONVEYOR C.- x BARE -
C-206 T-100 "MIDDLINGS" TROUGH 225 PIW 60 - 16'-6" - 5 12 - 100 2 FVNR YES ATTACHED TO TROMMEL HOPPER
COLLECTION SLIDER BED 3-PLY MOR
CONVEYOR C x BARE
Cc-400 RESIDUE TROUGH NEW 220 PIW 48 36'-0" - - 0 24 - 120 3 FVNR YES MODIFY EXIST. C-703 TO FIT. INSTALL NEW BELT AND SCRAPER. INSTALL NEW DRI
RE-USE COLLECTION SLIDER BED 2-PLY STD NEW EXIST NEW NEW NEW SPEED. REMOVE ALL DAMAGED SECTIONS. CLEAN ALI. PARTRS AND RE-PATINT.
EXIST. C-7073 CONVEYOR EXISTING C x BARE INSTALL NEW DRIP PAN FULL LENGTH.
C-401 RESIDUE - ROLLER CHAIN 330 PIW 48 317-0" 137-0" 91-6" 35 24 4" @ 48" 50 5 FVNR NO
TRANFER BELT 3-PLY STD .
CONVEYOR 6" DITCH Cx C
C-402 RESIDUE TROUGH 220 PIW 48 22'-0" - - 0 24 - 130 2 FVNR YES
TRANSFER SLIDER BED 2-PLY STD
CONVEYOR C x BARE
C-403 G-301 RESIDUE TROUGH IDLER 150 PIW 30 7+-0" - - 0 12 - 100 1 FVNR YES V-GROOVE HEAD PULLEY
COLLECTION 2-PLY STD
CONVEYOR C x BARE
C-404 RESIDUE TROUGH IDLER 150 PIW 30 - 61'-8" - 3 12 - 120 3 FUNR YES
TRANSFER 2-PLY STD
CONVEYOR C x BARE :
C-405 RESIDUE ROLLER CHAIN 330 PIW 30 6 -6" 30'-9" - 42 18 3" @ 36" 50 5 FVNR NO
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" PITCH C x C
C-500 TFINES" ROLLER CHAIN 330 PIW 36 477-0" 11'-4" 15'-0" 35 18 3" @ 36" 50 7.5 FVNR NO
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" PITCH C x C :
C-501 "FINES" TROUGH IDLER 220 PIW 36 - 108'-0" - 7 18 = 120 5 FVNR YES STAINLESS STEEL HEAD PULLEY & HEAD SECTION
TRANSFER 2-PLY STD
CONVEYOR C x BARE
C-502 "FINES" TROUGH IDLER 220 PIW 36 - 52'-0" - 8 18 - 130 3 FVNR YES
TANSFER 2-PLY STD
CONVEYOR C X BARE
Cc_503 PEFINES " TROUGH IDLER 220 PIW 36 13V-6" - - 0 18 - 130 1.5 FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY




City of Sunnyvale, CA P Al
EQUIPMENT LIST UNDER REVIEW - June 2, 2006
REV : A '
Rev. Date : |June 2, 2006
ISSUED : Issued For Bid
Job No : 559-002
Print Date:|June 5, 2006 .
‘ EST. MOTOR BELT
BELT LOWER INCLINED UPPER ANGLE SIDESKIRT CLEAT BELT
EQUIP EQUIPMENT EQUIPMENT BELT WIDTH HORIZ LENGHT HORIZ. DEG. HEIGHT SPACING SPEED H.P. ST-IQAﬁ;I;;ER SCRAPER DESCRIPTION OF WORK AND COMMENTS
[~ NUM | DESCRIPTION TYPE TYPE im) FT) (FT) FT) ESTIMATED (N} (FPM)
Q" - 0 12 - 100 2 FVNR YES RE-USE EXIST. C715 AND CUT TO FIT. REMOVE CUT-OUT SECTION. INSTALL NEW DRI
R‘;'-"é’;x E‘gggEgﬁﬁgus srﬁgggggm zlggypggn 24 451\m-v$ - ERTST e NEW NEW | INCREASE SPEED. INSTALL NEW DRIP PAN FULL LENGTH. INSTALL NEW BELT AND BEI
- - CLEAN ALL PARTS AND RE-PAINT.
EXISCT '5.;:5-715 ] 7C(,O§"§ !:EORwl Eﬁiﬁéﬂ‘; c&fs?E 54 IQ?GZE - - 0 EXIST - 60 2 FVNR YES RE-USE EXIST. C-660. REMOVE INFEED HOPPER. CLEAN ALL PARTS.
= - - - INSTALL NEW DRIP PAN FULL LENGTH.
RE-USE FERROUS COLLECTION SLIDER BED CRESCENT TOP
EXST. C-660 CONVEYOR EXISTING BELT
700 CONCRETE T RDCGH 550 BIW <5 A - - ) 30 - 100 2 FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR ¥ BARE
TN SETEeTE e szo =T 5 AR — - 5 I0 m 100 ) FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C x BARE
503 oD T W =5 TR — - 5 0 = 100 2 FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C x BARE R EAD
C-703 BULKY METAL TROUGH 220 PIW 50 36'-6" - - 0 30 - 100 2 YES REVERSIBLE DRIVE. V-GROOVE H PULLEY
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C X BARE -
FVNR Y
C-704 occ TROUGH 150 PIW 60 45'-6" - - 0 30 - 100 2 ES
TRANSFER SLIDER BED 2-PLY STD
CONVEYOR C X BARE
FUNR Y
C-705 occC TROUGH 150 PIW 60 - 124'-0" - 2 36 - 100 3 ES
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C X BARE 5 R —
C-706 WMIDDLINGS" ROLLER CHAIN 330 PIW 60 38'-0" 20'-6" 2'-6" 35 30 4"@48" 50 :
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" PITCH cCxC
C-707 V-700 INFEED TROUGH 225 PIW 60 - 23'-8" - 10 30 - 120 3 FVNR YES
CONVEYOR SLIDER BED 3-PLY MOR
C X BARE FVNR -
Cc-708 V-700 "OVERS" ROLLER CHAIN 330 PIW 60 12'-2" 197 -9 31-3" 35 30 4v@48" 50 8
TRANSFER BELT 3-PLY MOR
CONVEYOR 6" PITCH cxC
C-709 SPLITTER SLIDER 150 PIW 60 10'-0" - - 0 24 - 120 1 FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY.
CONVEYOR BED 2-PLY STD
C x BARE
C-710 SPLITTER SLIDER 150 PIW 60 10'-0" - - 0 24 - 120 1 FVR YES REVERSIBLE DRIVE. V-GROOVE HEAD PULLEY.
CONVEYOR BED 2-PLY STD
C X BARE
ARl S MTODLTNGS" TPICRING ETTLES o BTW 5 — TEvog" 25T 0" 5 Ev /247 @ TALL - 80-150 3 VFD YES TURN DOWN TAIL SECTION. STAINLESS STEEL HEAD PULLEY AND HEAD SECTION
SORT CONVEYOR SLIDER BED 2-PLY STD TURNED DOWN
C x BARE TAIL SECT
C-712 "MIDDLINGS" "PICKING STYLE" 150 PIW 60 _ 18'-8" 25'-0" [ 5"/24" @ TAIX - 80-150 3 VEFD YES TURN DOWN TATL SECTION. STAINLESS STEEL HEAD PULLEY AND HEAD SECTION
SORT CONVEYOR SLIDER BED 2-PLY STD TURNED DOWN -
TAIL SECT

c-717 MIXED PAPER ROLLER CHAIN 330 PIW 36 24'-0" - - 51 -0" 15 — STOP/START JOG DRIVE.
BIN BELT 3-PLY STD LOWER SECT.
CONVEYOR 6" PITCH C x C TAPERED e
Cc-718 V-700 "UNDERS" TROUGH 220 PIW 48 - 26'-3" - 7 9" WITH - 120 B FVNR _YES FLARET T HOPPER RUNNING FULL LENGTH
COLLECTION SLIDER BED 2-PLY STD INFEED _
CONVEYOR C x BARE HOPPER
c-719 V-701 TROUGH SLIDER 220 PIW 48 - 22'-0"' - 15 24 2"@36" 1z0 3 FVNR NO
INFEED 2-PLY STD
CONVEYOR C X BARE :
C-720 V-701 TROUGH 220 PIW 36 26'-3" - - 0 12 - 100 5 FVNR YES- RE-USE C-322 &CUT TO FIT REMOVING CUT OUT & DAMAGED SECTIONS. INSTALL N
"FINES" COLLECTION SLIDER BED 2-PLY STD EXIST NEW EXIST EXIST NEW CLEAN ALL PARTS AND RE-PAINT. NEW BELT SCRAPER.
CONVEYOR EXIST C x BARE LENGTH
Cc-721 vV-701 TROUGH 150 PIW 36 - 35-0" -~ 10 18 - 120 2 FVNR YES STAINLESS STEEL HEAD PULLEY AND HEAD SECTION.
"OVERS" SLIDER BED 2-PLY STD
CONVEYOR C x BARE
C-722 WOOD TROUGH © 220 PIW 60 32'-0" - - 0 30 - 100 2 FVNR YES
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C X BARE ;
Cc-723 ocC WALKING NEW STEEL 50" 0.D. |44'-0" 0.D. - - 0 g -6" - EXIST 25 FVNR - RELOCATED EXIST. C-900 WITH NEW STEEL BED SLATS. ‘
RE-USE BUNKER FLOOR BED F FRAME HYDRAULIC RELOCATED HYDRAULIC PACK AND PIPING. PROVIDE NEW PIPI & FITTINGS AS REQU
> . SUNRAR e —— UMD FIELD MEASURE ACTUAL DIMENSION.

T AT MTTT | BT OT AMPe  OUADTEO DOAWER DACK WT'TEH
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City of Sunnyvale, CA ARY TO -A
EQUIPMENT LIST UNDER REVIEW - June 2, 200
REV : A
Rev. Date: |June 2, 2006
ISSUED : Issued For Bid
Job No : 559-002
Print Date:[June 5, 2006
BELT | LOWER | INCLINED | UPPER ANGLE SIDESKIRT CLEAT BELT EST. sggggk scmn SESCRIFTION OF WORK AND COMMENTS
EQUIP EQUIPMENT EQUIPMENT BELT WIDTH HORIZ LENGHT HORIZ. DEG. HEIGHT SPACING s;:::ﬁn HP. AR
— NOM | DESCRIPTIOR TYPE TYPE (IN) {FT) (FT) (FT) ESTIMATED (IN) (FPM)
— TN FIELD MEASURE ACTUAL DIMENSION.
RE-USE BUNKER FLOOR BED F :
EXIST WALKING FLOOR (+/-) (+/-) P - TXIET = - RELOCATED EXIST. C-002 WITH NEW STEEL BED SLATS. SHARES POWER PACK WITH C
RCE-'?SEDE MP WALKING NEW STEEL 90" 0.D. 44';0 " 0.D. - - 0 - FIELD MEASURE ACTUAL DIMENSION.
- BUNKER FLOOR. BED FRAME RAME
EXIST WALKING FLOOR (+/-) (+/-) - —msT 5T T = - RELOCATED EXIST. C-903 WITH NEW STEEL BED SLATS. SHARES POWER PACK WITH C
C-726 FERROUS WALKING NEW STEEL 90" 0.D. |44'-0" 0.D. Z - - -
RE-USE BUNKER FL.OOR i) FRANE TRAVE 6'-0" WEST SIDE FIELD MEASURE ACTUAL DIMENSION.
EXIST WALKING FLOOR +/-) (+/-) TVNR YES
C-727 G-300 TROUGH 150 PIW 36 - 16'-9° - 10 18 - 100 2
INFEED SLIDER BED 2-PLY STD
CONVEYOR C X BARE
' FVNR YES
C-728 ALUMINGM TROUGH 150 PIW 24 311-07 - - 0 12 - 110 1.5
TRANSFER SLIDER BED 2-PLY STD ’
C-729 S £x2 BTogY T8T-6" - 20 AS 15 AS 18 60 5 FVNR NO MODIFY & RE-USE EXIST. CONVEYOR C-050. INSTALL NEW DRIVE SYSTEM.
RE- USE fﬁsgglp ROIEI;'EISISI;\IN he 38 = NEW NER NEW 2AS 1S AS 18 MODIFY BENT SECTION TO SUIT NEW ANGLE. REMOVE DAMAGED SECTION. CLEAN ALL E
EXIST. C-95( CONVEYOR E-USE EXIST. C-950
C-730 ALUMINUM TROUGH 150 PIW 24 - 217-3" Z 20 18 2"@36" 120 2 FVNR NO
LOADOUT SLIDER BED 2-PLY STD
CONVEYOR C x BARE 5 B RVS WO BALER CONTROLPANEL
C-800 BALER INFEED ROLLER CHAIN 330 PIW Tan 54'-g" - - 0 24 -
PIT CONVEYOR 6" PITCH 3-PLY STD
Cx C
C-801 BALER TNFEED ROLLER CHAIN 330 DIW 720 T -o" T 5r-0" 25 36 2"eas” 50 7.5 RVS NO EALER CONTROL PANEL
PIT CONVEYOR 6" PITCH 3-PLY STD
CxC
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City of Sunnyvale, CA PRELIMINARY 10 REV. A
EQUIPMENT LIST UNDER REVIEW - June 2, 200
REV: A
Rev. Date : |June 2, 2006
ISSUED : Issued For Bid
Job No : 559-002
Print Date:|June 5, 2006 : ]
I BELT LOWER INCLINED UPPER ANGLE SIDESKIRT CLEAT BELT EST. MOTOR BELT
EQUIP EQUIPMENT EQUIPMENT BELT WIDTH HORIZ LENGHT HORIZ. DEG. HEIGHT SPACING SPEED H.P. STARTER | SCRAPER DESCRIPTION OF WORK AND COMMENTS
NUM DESCRIPTION TYPE TYPE (IN) (FT) F1) (FT) ESTIMATED {IN) (FPH) TYPE -
PROCESS EQUIPMENT
B-800 THO-RAM BALER 200 RVS BALER TO HAVE OWN CONTROL PANEL
20 PUMP FVNR
10 HTR/COOLING FVNR
E-300 EXISTING TO BE OVERHERD "DINGS" - " - - . - - B FUNR - EXISTING E-355 MAGNET TO BE SHIPPED TO DINGS FACTORY FOR RECONDITOING. CONI
RE-USE RECONDITIONED AND ELECTRO-MAGNET MODEL 77 + RECTIFIER TO DRAIN AND DISPOSE OIL OF SITE PRIOR TO SHIPMENT TO THE FACTORY.
EXIET. RE_USED - EXIST. RECTIFIER TO BE RELOCATED. CONTRACTOR SHALL TEST THE UNITAND REPAIR
"DINGS® BE MADE IF NECESSARY PRIOR TO RE-INSTALLATIOIN.
MODEL 77
E-500 NEW OVERHEAD OVERHEAD 24" WIDE - - - - - - - 3 FVNR -
ELECTRO-MAGNET ELECTRO-MAGNET MAGNET 7.5 KW RECTIFIER
E-700 EXISTING TO BE OVERHEAD 0% 5 FUNR BXTSTING E-703 MAGNET TO BE SHIPPED TO DINGS FACTORY FOR RECONDITOING. CON
RE-USE RECONDITIONED AND ELECTRO-MAGNET + RECTIFIER TO DRAIN AND DISPOSE OIL OF SITE PRIOR TO SHIPMENT TO THE FACTORY.
EXTST. RE-USED EXTST. RECTIFIER TO BE RELOCATED,. CONTRACTOR SHALL TEST THE UNITAND REPAIR
"DINGE" BE MADE IF NECESSARY PRIOR TO RE-INSTALLATIOIN.
MODEL 77
E-701 EXISTING TO BE CVERHEAD 5 FUNR EXTSTING E-703 MAGNET TO BE SHIPPED TO DINGS FACTORY FOR RECONDITOING. CON
RE-USE RECONDITIONED AND ELECTRO-MAGNET - + RECTIFIER TO DRATN AND DISPOSE OIL OF SITE PRIOR TO SHIPMENT TO THE FACTORY.
EXIST. RE-USED EXTST. RECTIFIER TO BE RELOCATED. CONTRACTOR SHALL TEST THE UNITAND REPAIR
"DINGS"® BE MADE IF NECESSARY PRIOR TO RE-INSTALLATIOIN.
MODEL 77 .
G-300 ALUMINUM 48" BELT 12" DIA ROTOR ) j - 20 ROTOR VED
SEPARATOR 300 3 CONVEYOR FVNR NO
G-301 ALUMINUM CLEAN 36" BELT 12" DIA ROTOR - - - - - - - - 15 ROTOR VED,
up 300 3 CONVEYOR VIR NO
T-100 ROTARY SCREEN DIa x 45'-0° Li = _ ” Z - Z . - - 100 - RVS . - 5 DEGREE DOWNSLOPE
TROMMEL SCREENING DRUM CHAIN DRIVE
T-200 ROTARY SCREEN DIA x 45'-0" L - ] - - - - - - - - 100 RVS - 5 DEGREE DOWNSLOPE
TROMMEL SCREENING DRUM CHAIN DRIVE
V-700 PRIMARY DISC ROTARY DISC z - z - - - - - = 7.5 VED - AUTOMATIC SPROCKET OILER. ELECTRO-MECHANICAL ANGLE SDJUSTMENT
SCREEN SCREEN DECK 7.5 VED
V-701 SECONDARY DISC ROTARY DISC - - - - - - - - - 3 VED - AUTOMATIC SPROCKET OILER.
SCREEN SCREEN DECK 3 VED
M-713 ALUMINUM ELECTRO-MECH 'L - - = - Z - Z - - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY (2) DOORS AND (2) ACTUATORS REQUUIRED. ONE EACH FRONT AND BACK.
ACTUATOR
M-714 HDPE ELECTRO-MECH'L - - - - = - - - - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR TINEAR ACTUATOR SUPPLY (2) DOORS AND (2) ACTUATORS REQUUIRED. ONE EACH FRONT AND BACK.
ACTUATOR
M-715 PET ELECTRO-MECH 'L - - - - = - - - - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY (2) DOORS AND (2) ACTUATORS REQUUIRED. ONE EACH FRONT AND BACK.
ACTUATOR. j
M-716 #3-#7 ELECTRO-MECH'L - - - - - - - - - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES. )
BUNKER DOOR LINEAR ACTUATOR SUPPLY {(2) DOORS AND (2) ACTUATORS REQUUIRED. ONE EACH FRONT AND BACK.
ACTUATOR —
M-717 MIXED PAPER ELECTRO-MECH 'L - - - - ~ ~ " - Z 115 VAC POWER - - BUILT-IN LIMLIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY DOOR AND ACTUATOR REQUIRED AT FRONT (DISCHARGE) ONLY.
ACTUATOR
M-723 oCC ELECTRO-MECH'L - - - = - - - - - 715 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY DOOR AND ACTUATOR REQUIRED AT FRONT (DISCHARGE) ONLY.
ACTUATOR
M-724 ONP ELECTRO-MECH 'L - - - Z = — - - - "115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY DOOR AND ACTUATOR REQUIRED AT FRONT (DISCHARGE) ONLY.
ACTUATOR
M-725 MIXED PAPER ELECTRO-MECH 'L - - - - - = — = - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR LINEAR ACTUATOR SUPPLY DOOR AND ACTUATOR REQUIRED AT FRONT (DISCHARGE) ONLY.
—_ ACTUATOR
M-726 MIXED PAPER ELECTRO-MECH 'L - - Z - - = ~ - - 115 VAC POWER - - BUILT-IN LIMIT SWITCHES.
BUNKER DOOR TINEAR ACTUATOR SUPPLY DOOR AND ACTUATOR REQUIRED AT FRONT (DISCHARGE) ONLY.
ACTUATOR
M-731 SPLITTER 147" DIAMETER - - - Z - - - - - 1 FVR - REVERSIBLE DRIVE
ROTATING DRUM BI-DIRECTIOINAL
ROTATING DRUM
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City of Sunnyvale, CA
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Rev. Date : |June 2, 2006

ISSUED : Issued For Bid

Job No : 550-002
Print Date:|June 5, 2006
— ROUIP | MOTOR BELT g
BELT LOWER INCLINED | UPPER ANGLE SIDESKIRT CLEAT BELT EST.
EQUIP |  EQUIPMENT | EQUIPMENT BELT WIDTH HORIZ LENGHT HORIZ. DEG. HEIGHT SPACING SPEED H.P. smm::n SCRAPER DESCRIPTION OF WORK AND COMMENTS
— NUM | _ DESCRIPTION |  TYPE | TYPE i [IN) 1) [FT) (FT) ESTIMATED IN) [FPM) TYP

PROCESS EQUIPMENT NOTES AND FEATURES:

ALL PROCESS EQUIPMENT SHALL BE EQUIPPED WITH ZERO SPEED SWITCHES.

RE-USED AND NEW CONVEYORS SHALL BE EQUIPPED WITH E-STOP OR 'PULL LANDYARD' .
ALL EXISTING CONVEYORS TO BE RE-USED SHALL BE CLEANED BEFORE RE-INSTALLATION.

ALL SUPPORTS FOR EXISTING CONVEYORS THAT WILL BE RE-USED SHALL BE MODIFIED /SUPPLIED TO FIT NEW LOCATIONS. —

|
ABBREVIATIONS |
TEFC = TOTALLY ENCLOSED FAN COOLED
TENV = TOTALLY ENCLOSED NON-VENTILATED

ENIRIINIE

TEAO = TOTALLY ENCLOSED AIR OVER
ODP = OPEN DRIP PROOF
VFD =  VARIABLE FEQUENCY DRIVE
FVR =  FULL VOLTAGE REVERSING
FVNR = FULL VOLTAGE NON-REVERSING
RVS = REDUCED VOLTAGE STARTING
GENERAL NOTES 1 .
1 |[PROVIDE INLET HOPPERS AND DISCHARGE 5 |SIDESKIRT HEIGHTS ARE MEASURED FROM
CHUTES FOR EACH CONVEYOR AND EQUIPMENT. THE TOP OF BELT [ [
2 |CLEAT LENGTH TO BE THE WIDTH OF THE BOTTOM ) 6 |SUPPORTS SHALL BE LOCATED ON [
OF THE TROUGH. HEIGHTS AS SPECIFIED. | FINAL SHOP DRAWING FOR REVIEW AND APPROVAL BY THE OWNER'S ENGINEER.
3 |ALL NEW CONVEYORS TO BE SUPPLIED WITH = |HORSE POWER SHOWN ARE PRELIMINARY AND SUBJECT TO MANUFACTURER'S
DOUBLE BACK SEAL. I RECOMMENDATION WITH THE OWNER'S ENGINEER APPROVAL.
4 |PICKING STYLE SKIRTS ARE DEFINED AS A 4" OR 6" TROUGHING 8 [CONVEYOR LENGTHS AND ANGLE OF INCLINATIONS ARE PRELIMINARY AND
PAN ALONG BOTHSIDES OF CONVEYOR IN LIEU OF SIDESKIRTS. SUBJECT TO CHANGE AT SHOP DRAWING REVIEW. .
- 9 |POWER SUPPLY IS 480/3 P/60 HZ UNLESS NOTED.






